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ENGINEERING AND RELATED SERVICES 

JANUARY 20, 2012 

 

CONTRACT NO. 4400002563 

RETAINER CONTRACT FOR  

PAVEMENT PRESERVATION 

DISTRICTS 02, 03, 07, 61 AND 62      
 

Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana 

Department of Transportation and Development (DOTD) hereby issues a Request for 

Qualification Statements (RFQ) on DOTD Form 24-102 (24-102), “Professional 

Engineering and Related Services”, revised November 2011, from Consulting Firms 

(Consultant) to provide engineering and related services.  All requirements of Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board must be met at the 

time of submittal.  One Prime-Consultant/Sub-Consultant(s) (Consultant/Team) will be 

selected for this Contract.  

 

Project Manager – Mr. Mark Chenevert  

 

All inquiries concerning this advertisement should be sent in writing to 

Alan.Dale@LA.gov. 

 

PROJECT DESCRIPTION 

 

The selected Consultant will perform engineering and related services to prepare plans 

and proposals for pavement preservation, Transportation Systems Management (TSM) or 

turn lane projects, and similar type projects at proposed locations in Districts 02 (Bridge 

City), 03 (Lafayette), 07 (Lake Charles), 61 (Baton Rouge) and 62 (Hammond) covered 

by a Retainer Contract under separate Task Orders.  The Consultant will be required to 

execute a Task Order which will specify the scope of services, contract time, and 

compensation.  Each Task Order will become a part of the Retainer Contract.   

 

SCOPE OF SERVICES 

 

The services to be rendered for this Retainer Contract shall consist of the following Stage 

and Part(s): 

   Stage 3:  Design 

     Part I:  Surveying Services 

       (a) Topographic Survey 

     Part III: Preliminary Plans 

     Part IV: Final Plans 

     Part VII:  Construction Proposal 

      

The selected Consultant will be required to provide some or all of the following services 

for each Task Order (TO): 
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Part I (a) Topographic Survey 

 

The Consultant shall perform all services required to make a complete topographic survey, 

in English units of measure, as required for the proper design and layout of the project.  The 

DOTD requirements which shall govern this survey are specified in the current edition of 

the DOTD Location and Survey Manual.  Deviations to the manual shall be approved by the 

Project Manager.  The survey shall include, but is not limited to, one or more of the 

following: 

1) Station the project centerline every 100'.  Paint stations on paved shoulder, or where no 

paved shoulder exists, paint stations on travel lanes outside of apparent wheel paths. 

2) Station reference points along the project in the event the painted centerline stations 

fade.  

3) Station and inspect all drainage structures.  Note condition, cover, size, type, thickness, 

length and other information required in EDSM I.1.1.11.  Cross-section the roadway and 

ditches at cross drain locations.  

4) Cross-section the roadway and ditches at a minimum of every 1000' but not less than 3 

representative sections. Cross-section the roadway at the PC, PT, and apex of curves to 

determine superelevation rates, and at visible changes in cross slopes.  Station and cross 

section intersecting roads or driveways within curves and note radii, if applicable.  Cross 

section 0’, 25’, 50’, 100’, 200’ 300’ and 400’ from bridge ends or obstacles requiring 

guard rail protection.  

5) Station and measure travel lanes and shoulder widths at transition points or changes in 

material type.  Station and measure turn lanes, acceleration and deceleration lanes, 

crossovers, and parking lanes.  Locate all roads and driveways within 200’ of bridge end. 

6) Determine the degree of curves, note directions, and locate the stations of the observed 

PCs and PTs.   

7) Count existing mailboxes within project limits.  Count number of single, double, and 

multiple mailbox supports. Record the length and width of any existing mailbox pads.   

8) Measure the length, draw up the attachment, and cross-section the existing guard rails.  

Record the bridge number and type of end treatments on the bridge and other information 

required in EDSM I.1.1.11. 

9) Station and describe with approximate quantities, the type of striping, symbols, school 

crossings, railroad crossings, turn arrows, legends, and posted speed limit signs. 

10) Count all driveways. Note type of material, whether residential, field, or commercial. 

Measure the width of concrete driveways at or near the edge of the shoulder. Measure the 

width of asphaltic driveways at a point approximately 8’ from the near edge of the travel 

lane. 

11) Station all railway grade crossings within project limits. Measure and record crossing 

length, including existing pads. 

12) Measure the area to be overlayed on parish and state turnouts. 

13) Station any exceptions, such as a new bridge replacement that does not need 

overlaying and concrete bridge decks that need no work. 

14) Station and offset all manholes, water valves, gas valves, and any other utilities that 

need to be adjusted during construction. 

15) Locate utilities within limits of construction. 
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16) Station and measure the depth of any rutting if project requires cold planing and base 

is not reworked. 

17) Note any existing loop detectors and locate by cross road names. 

18) Station and provide offset and description of any fixed appurtenances within 15’ of 

the edge of the travel lane. 

19) Station and measure the size of existing roadway patches.  Station and measure 

location of required roadway patching.  

20) Stations are to be correlated with Control Section Log Miles (CSLM) at the 

beginning and end of the project, drainage structures, railway crossings, and as directed 

by the District Project Manager.  

21) Preparation of right-of-way maps when required for TSM or other related projects.  

 

Part III:  Preliminary Plans 

 

Preliminary plans shall consist of all engineering services required for the completion of 

preliminary plans and initial cost estimates for the projects.  Schedule for completion 

shall conform to the contract time specified herein.   

 

The services to be performed under this Part consist of the following: 

 

1) Assembly and study of existing data, As-Built plans, improvement studies, boring 

information, traffic data, and field reconnaissance.  A copy of the relevant 

information used for plan development is to be sent to the District Project 

Manager with the preliminary plan submittal. 

2) If sub-grade soil borings are required the Consultant may be tasked to perform 

one or more of the following: 

a. Prepare location plans for the borings and any subsequent plans for 

additional locations as deemed required by DOTD.  At a minimum, 

sampling locations and reporting shall be in accordance with EDSM 

I.1.1.11.  Location plans shall be approved by the District Project Manager 

and District Laboratory Engineer.  

b. Perform the sampling and/or testing and reporting of the borings.  The 

Consultant shall utilize an AASHTO accredited laboratory for soils 

sampling and testing.  Qualified laboratories can be found on the website 

www.amrl.net.  Information regarding sampling and testing shall be in 

accordance with the DOTD Materials Sampling Manual and DOTD 

Testing Procedures Manual.   

c. Perform the sampling and/or testing and reporting of the pH and 

resistivity.  At a minimum, the locations shall be in accordance with 

EDSM II.2.1.6. 

d. Testing schedules and reports shall be approved by the District Laboratory 

Engineer. 

3) The design and preparation of preliminary plans shall be in accordance with the 

requirements outlined in the latest AASHTO Standard Specifications for 

Highways and Bridges and in the current editions of DOTD's Roadway Plan 

Preparation Manual, Bridge Design Manual, Hydraulics Manual, Pavement 

http://www.amrl.net/
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Preservation Program Standard Operating Procedures, EDSM I.1.1.11, Guidance 

for PRR Projects, 3R Minimum Design Guidelines and DOTD Pavement PRR 

Minimum Design Guidelines,-DOTD Design Guidelines, if applicable, and in 

accordance with the District Project Manager and the Program Manager. 

4) The plan submittals are as follows: 

a. 1 set of preliminary plans to the Environmental Section and 1 set to the 

Pavement Design Section.  The Consultant will be responsible for 

providing information to the DOTD to be used in the Environmental 

Clearance process.  This information shall include, but not limited to, 

drawings required to obtain permits. 

b. One set of plans, needed for site inspection, shall be submitted to the 

District Project Manager for review.  The Consultant shall be required to 

correct the plans, if applicable, and distribute copies to the appropriate 

DOTD personnel as directed by the District Project Manager prior to 

scheduling the site inspection.  The Consultant shall coordinate the site 

inspection with the District Project Manager, appropriate DOTD staff, and 

others as directed by the District Project Manager.  After completion of 

site inspection and incorporation of comments into the plans, the 

Consultant shall then submit one copy of the plans, EDSM I.1.1.11 

attachments, and Constructability/Biddability form to the Program 

Manager and the District Project Manager.  The revised plans are to be 

dated and stamped "Preliminary".  Following review of the preliminary 

plans, the Consultant shall incorporate the comments accordingly. 

5) Specifications for the projects shall be in accordance with the latest edition of 

Louisiana Standard Specifications for Roads and Bridges, and with the current 

practices of the DOTD. 

6) Preparation of PRR Reports and other pertinent documents. 

7) Preparation of initial cost estimates based on the preliminary plans. 

8) Preparation of all special specifications, specialty item descriptions, and details 

for the projects. 

9) The design standards for the improvements shall comply with the criteria 

prescribed in 23 CFR 625, Design Standards for Highways and the current DOTD 

Design Guidelines for Preservation Projects. The format of the plans shall 

conform to the standards used by the DOTD in the preparation of its contract 

plans for items of work of similar character. 

10) Design of preliminary plans shall be done in English units of measurement. 

 

Part IV: FINAL PLANS 

 

Final plans shall consist of all services required for the completion of final plans, 

specifications and cost estimates for the projects.  The final plan phase will be initiated 

following completion of the preliminary plans. 

The services to be performed under this Part consist of the following: 

 

1) Design and preparation of completed detailed final plans shall be in accordance 

with requirements as listed in Part III.  The final plans are to include detailed final 
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drawings for specialty items, layouts, utility locations, if applicable, or any other 

special details. 

2) Preparation and submittal of construction cost estimates based on the final plans. 

3) Written justification of estimated costs following the construction bid if estimate 

is not in conformance with actual bid costs. 

4) Distribution of the final plans for review, as directed by the District Project 

Manager.  Disposition of preliminary plan review comments to the District 

Project Manager. 

5) Submittal of the completed Pavement Preservation Constructability /Biddability 

Review documents to the District Project Manager and Program Manager. 

6) After reviews have been received and comments incorporated, final plans shall be 

stamped and signed. A copy of the plans shall be sent to the District Project 

Manager along with copies of any comments received from the review.  

7) Submittal of stamped, signed final plans to the Program Manager.  The plans are 

to be accompanied by a CD containing PDF’s of the plan sheets and CAD files in 

.dgn format.  The CD shall be properly indexed, neatly arranged and contain a 

copy of all design computations used in developing the pay quantities and the 

drainage design data for culverts and storm sewers, as applicable. The submittal 

shall be accompanied by a written certification from the Consultant that a detailed 

check of such computations by qualified personnel has been made prior to 

submission. At any stage of the plan development process, the District Project 

Manager may require plan delivery by other methods including, but not limited to, 

upload to the DOTD ProjectWise repository.  More information may be found on 

the website 

http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standar

ds_disclaimer.asp 

8) Plan sheets shall typically be letter size, 8 ½” x 11 ½”. Top, bottom, and right 

hand margins shall be at least ¼ inch, and left-hand margin shall be at least ¾ 

inch. On occasion, full size plans may be required. 

9) All plans submitted by the Consultant shall conform to the quality standards 

adopted by the DOTD and the DOTD’s Chief Engineer may reject any plans not 

conforming to these standards. 

 

Part VII:  Construction Proposal 

 

Construction Proposal services shall consist of the following: 

 

1) The Consultant shall prepare the construction proposal documents in accordance 

with DOTD’s standard practices.   

2) The Consultant shall determine the estimated contract time for the project in 

accordance with acceptable industry practices. 

3) The Consultant shall deliver the construction proposal, in electronic format (MS 

Word) to the District Project Manager and the Program Manager in conjunction 

with the delivery of final plans or as directed by the District Project Manager.  

4) The Consultant shall review the documents for completeness and proper 

coordination of plans, specification, construction items and quantities prior to 

http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.asp
http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.asp
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delivery of these documents to the DOTD.  Any corrections required shall be the 

responsibility of the Consultant. 

5) The DOTD shall be responsible for reproduction of plans/proposal and letting and 

award of the project. 

 

REFERENCES 
 

All services and documents will meet the standard requirements as to format and content 

of the DOTD; and will be prepared in accordance with the latest applicable editions, 

supplements and revisions of the following: 

 

1. AASHTO Standards, ASTM Standards or DOTD Test Procedures (DOTD Test   

Procedures govern) 

2. DOTD Location and Survey Manual  

3. DOTD Roadway Design Procedures and Details  

4. DOTD Hydraulics Manual  

5. DOTD Standard Specifications for Roads and Bridges  

6. Manual of Uniform Traffic Control Devices  

7. National Environmental Policy Act (NEPA)  

8. National Electric Safety Code  

9. National Electric Code (NFPA 70)  

10. DOTD Environmental Impact Procedures (Vols. I-III)  

11. Policy on Geometric Design of Highways and Streets  

12. Construction Contract Administration Manual  

13. DOTD Materials Sampling Manual 

14. DOTD Materials Testing Manual  

15. DOTD Bridge Design Manual  

16. Consultant Contract Services Manual  

17. DOTD Engineering Directives and Standards 

18. Documents for Pavement Preservation/Rehabilitation/Replacement (PRR) Program  

 

COMPENSATION 

 

Compensation to the Consultant for services rendered in connection with each TO shall 

be determined on the basis of a non-negotiated lump sum amount prior to each TO being 

issued.  

 

The amount payable under this Retainer Contract for services to be performed under the 

various TO’s shall not exceed a maximum of $400,000.  Each TO shall be payable under 

the respective TO project number which shall be obtained by the Project Manager.   

 

CONTRACT TIME AND NOTICE TO PROCEED 

 

This Retainer Contract shall be in effect for the duration of three years.  The services to 

be performed for each Task Order (TO) will be determined prior to the execution of the 

TO.  The Consultant will proceed with the services required in the TO upon issuance of 
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the Notice to Proceed from the DOTD. The contract time for each TO, will be specified 

in the executed TO.  Any TO in effect, prior to the expiration date of the Retainer 

Contract shall be completed. 

ELECTRONIC DELIVERABLES 

The Consultant hereby agrees to produce electronic deliverables in conformance with 

“DOTD Software and Deliverable Standards for Electronic Plans” as outlined at 
http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.as

p.  The Consultant shall download and apply the latest CAD standards.  The Consultant 

hereby agrees to install incremental updates to software and CAD standards as instructed 

by the Project Manager. Such updates will not have a significant impact on the 

development time or delivery date for project plans, or require the Consultant to purchase 

additional software.  Prior to proceeding with plan development, the Consultant shall 

contact the Project Manager for any special instructions regarding updates to standards or 

project-specific requirements if this information has not already been provided. 

 

In the event that any electronic standard conflicts with written documentation, including 

DOTD plan-development manuals, the electronic standard typically governs.  The 

Consultant is responsible for contacting the Project Manager should questions arise. 

Plan deliveries shall be made on CD or DVD media and labeled with media-compatible 

indelible ink on separate lines as follows: 

State Project Number 

“Final Plans Submittal”, “60% ACP Submittal” (or other milestone) 

“Electronic Deliverables” 

Consultant Firm Name 

The CD/DVD shall be delivered with a signed cover letter that includes, among the 

formalities, a deliverable “hash” code that is documented in a report generated by the 

ControlCAD Indexer Submittal tool.  The hash code is used to verify that the CD is 

authentic.  At any stage of the plan development process, the Project Manager may 

require plan delivery by other methods including, but not limited to, upload to the DOTD 

ProjectWise repository.   

The prime Consultant is responsible for ensuring that Sub-Consultants are prepared to 

produce electronic deliverables in conformance with DOTD electronic standards for 

plans. 

 

QUALITY CONTROL/QUALITY ASSURANCE 

 

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance 

program or adopt DOTD's program; in order to provide a mechanism by which all 

construction plans can be subject to a systematic and consistent review.  Consultant's 

must ensure quality and adhere to established design policies, procedures, standards and 

guidelines in the preparation and review of all design products.  The DOTD shall provide 

limited input and technical assistance to the Consultant.  The Consultant's plans shall 

meet or exceed DOTD's Construction Plans Quality Control / Quality Assurance Manual 

and EDSM No. Volume I. 1.1.24 on Plan Quality.  The Consultant shall transmit plans 

http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.asp
http://www.dotd.louisiana.gov/highways/project_devel/design/electronic_standards_disclaimer.asp
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with a DOTD Quality Control/Quality Assurance Checklist, Documentation Manual for 

Project Delivery, and a certification that the plans meet the DOTD's quality standards. 

 

ITEMS TO BE PROVIDED BY DOTD 

 

The DOTD shall provide copies of or access to traffic data, pavement design, standard 

plans, and/or any other pertinent information if available.  It shall be the responsibility of 

the Consultant to review these documents and collect any required information at the 

applicable DOTD offices. 

 

MINIMUM PERSONNEL REQUIREMENTS 
 

The following requirements must be met at the time of submittal: 

 

1. At least one Principal of the Prime-Consultant must be a Professional Engineer 

registered in the State of Louisiana. 

2. At least one Principle or a responsible member of the Prime-Consultant must be a 

Professional Civil Engineer registered in the State of Louisiana. 

3. The Prime-Consultant must also employ on a full time basis, one Professional 

Civil Engineer registered in the State of Louisiana, with at least five years 

experience in the preparation of highway roadway plans, and a corresponding 

support staff. 

4. The Prime-Consultant must also employ on a full-time basis, or through the use of 

a Sub-Consultant(s): 

a) One Professional Land Surveyor registered in the State of Louisiana. 

Certifications of Compliance must be submitted with and made part of the Consultants 

DOTD Form 24-102 for all Personnel Requirements listed herein. 

 

EVALUATION CRITERIA 
 

The general criteria to be used by DOTD (when applicable) in evaluating responses for 

the selection of a Consultant to perform these services are: 

 

1.  Consultant’s firm experience on similar projects, weighting factor of 3; 

2.  Consultant’s personnel experience on similar projects, weighting factor of 4;  

3.  Consultant’s firm size as related to the estimated project cost, weighting factor of 3; 

4.  Consultant’s past performance on similar DOTD projects, weighting factor of 6;** 

5.  Consultant’s current work load, weighting factor of 5; 

6.  Location where the work will be performed, weighting factor of 4. * 

 

*Location will be based from Baton Rouge, Louisiana.  

**The Road Design Rural (RR) performance rating will be used for this project. 

 

Complexity level (simple) 
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Consultants will be evaluated as indicated in Items 1- 6.  The evaluation will be by means 

of a point-based rating system. Each of the above criteria will receive a rating on a scale 

of 0-4.  Then the rating will be multiplied by the corresponding weighting factor.  The 

firm’s ratings in each category will then be added to arrive at the Consultant’s final 

rating. 

 

If Sub-Consultants are used, the Prime Consultant must perform a minimum of 51% of 

the work for the overall project.  Each member of the Consultant/Team will be evaluated 

on their part of the contract, proportional to the amount of their work.  The individual 

team member ratings will then be added to arrive at the Consultant/Team rating. 

 

Communication Protocol 

 

DOTD’s Project Evaluation Team will be responsible for performing the above described 

evaluation, and will present a short-list of the three (if three are qualified) highest rated 

Consultants to the Secretary of the DOTD.  The Secretary will make the final selection. 

Below are the proposed Team members.  DOTD may substitute for any reason provided 

the members meet the requirements of R.S. 48:291. 

 

1. Alan Dale – Ex officio 

2. Mark Chenevert – Project Manager 

3. Diane McClure 

4. Robert Isemann 

5. Andrew Judice 

6. Ben Thomas 

 

Rules of Contact (Title 48 Engineering and Related Services) 

 

These rules are designed to promote a fair, unbiased, legally defensible selection process.  

The LA DOTD is the single source of information regarding the Contract selection.  The 

following rules of contact will apply during the Contract selection process and will 

commence on the date of advertisement and cease at the contract execution by the 

selected firm.  Contact includes face-to-face, telephone, facsimile, Electronic-mail (E-

mail), or formal written communications.  Any contact determined to be improper, at the 

sole discretion of the LA DOTD, may result in the rejection of the submittal (24-102): 

 

A. The Consultant shall correspond with the LA DOTD regarding this 

advertisement only through the LA DOTD Consultant Contracts Services 

Administrator; 

B. The Consultant, nor any other party on behalf of the Consultant, shall not 

contact any LA DOTD employees, including but not limited to, department 

heads; members of the evaluation teams; and any official who may 

participate in the decision to award the contract resulting from this 

advertisement except through the process identified above.  Contact 

between Consultant organizations and LA DOTD employees is allowed 

during LA DOTD sponsored one-on-one meetings; 
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C. Any communication determined to be improper, at the sole discretion of the 

LA DOTD, may result in the rejection of submittal, at the sole discretion of 

the LA DOTD; 

D. Any official information regarding the project will be disseminated from the 

LA DOTD’S designated representative on the LA DOTD website.  Any 

official correspondence will be in writing; 

E. The LA DOTD will not be responsible for any verbal exchange or any other 

information or exchange that occurs outside the official process specified 

herein. 

 

By submission of a response to this RFQ, the Consultant agrees to the 

communication protocol herein. 

 

CONTRACT REQUIREMENTS 
 

The selected Consultant will be required to execute the contract within 10 days after 

receipt of the contract. 

 

INSURANCE - During the term of this contract, the Consultant will carry professional 

liability insurance in the amount of $1,000,000.  This insurance will be written on a 

“claims-made” basis.  Prior to executing the contract, the Consultant will provide a 

Certificate of Insurance to DOTD showing evidence of such professional liability 

insurance. 

 

AUDIT - The selected Consultant will allow the DOTD Audit Section to perform an 

annual overhead audit of their books, or provide an independent Certified Public 

Accountant (CPA) audited overhead rate. This rate must be developed using Federal 

Acquisition Regulations (FAR) and guidelines provided by the DOTD Audit Section.  In 

addition, the Consultant will submit semi-annual labor rate information, when requested 

by DOTD. 

 

The selected Consultant will maintain, an approved Project Cost System and segregate 

direct from indirect cost in their General Ledger. Pre-award and post audits, as well as 

interim audits, may be required.  For audit purposes, the selected Consultant will 

maintain accounting records for a minimum of five years after final contract payment. 

 

Any Consultant currently under contract with the DOTD and who has not met all the 

audit requirements documented in the manual and/or notices posted on the DOTD 

Consultant Contract Services Website (www.dotd.louisiana.gov), will not be considered 

for this project. 

 

SUBMITTAL REQUIREMENTS 
 

One original (stamped “original”) and five copies of the DOTD Form 24-102 must be 

submitted to DOTD.  All submittals must be in accordance with the requirements of this 

advertisement and the Consultant Contract Services Manual.  Any Consultant/Team 

http://www.dotd.louisiana.gov/
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failing to submit any of the information required on the 24-102, or providing inaccurate 

information on the 24-102, will be considered non-responsive.  

 

Any Sub-Consultants to be used, including Disadvantaged Business Enterprises (DBE), 

in performance of this Contract, must also submit a 24-102, which is completely filled 

out and contains all information pertinent to the work to be performed.   

 

The Sub-Consultant’s 24-102 must be firmly bound to the Consultant’s 24-102.  In 

Section 8, the Consultant’s 24-102 must describe the work elements to be performed by 

the Sub-Consultant(s), and state the approximate percentage of each work element to be 

subcontracted to each Sub-Consultant. 

 

Name(s) of the Consultant/Team listed on the 24-102, must precisely match the name(s) 

filed with the Louisiana Secretary of State, Corporation Division, and the Louisiana State 

Board of Registration for Professional Engineers and Land Surveyors.  

 

The DOTD Form 24-102 will be identified with Contract No. 4400002563, and will be 

submitted prior to 3:00 p.m. CST on Monday, February 6, 2012, by hand delivery or 

mail, addressed to: 

 

Department of Transportation and Development 

Attn.:  Mr. Alan Dale, P.E. 

Contracts Administrator 

1201 Capitol Access Road, Room 405-T 

Baton Rouge, LA 70802-4438 or 

Telephone: (225) 379-1401 

 

 

REVISIONS TO THE RFQ 

 

DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the 

RFQ at any time.  Issuance of this RFQ in no way constitutes a commitment by DOTD to 

award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

Qualification Statements submitted and/or cancel this announcement if it is determined to 

be in DOTD’s best interest.  All materials submitted in response to this announcement 

become the property of DOTD and selection or rejection of a submittal does not affect 

this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the RFQ.   

 

 

 

 

 

 

 


